Interacto App V2 Features Development Proposal

To: Aravind Padmanaban
From: Nagendra Nalam
Date: 28-05-2025
Subject: Feature Implementation and Costing Proposal

Dear Aravind,

Please find below the proposed list of features, along with the estimated effort and corresponding cost for development and implementation.

S.No	Feature Implementation	FE-Time	FE-Cost	BE-Time	BE-Cost	Total-Time	Total-Cost
1	JigSaw Puzzle	4	6000	3	6000	5	12000
2	Image Word Puzzle	2	6000	2	5000	3	11000
3	Word Search	2	6000	2	5000	3	11000
4	Crossword	4	8000	3	6000	5	14000
5	Image Swap	1	2000	1	2000	1	4000
6	Flash Cards	1	2000	1	2000	1	4000
7	Double Puzzle	4	8000	3	6000	5	14000
8	Connections	2	4000	2	4000	3	8000
9	Jumbled Sentence	2	4000	2	4000	3	8000
10	Memory Game	2	4000	2	4000	3	8000
11	Wordle	2	6000	2	6000	3	12000
12	Guess Blurred Image	1	2000	1	2000	1	4000
13	Spin the wheel	1	2000	1	2000	1	4000
14	Marks	1	2000	1	2000	1	4000
15	Typing test	2	4000	2	4000	3	8000
16	Rock Paper and scissor	1	3000	1	3000	1	6000
17	Scribble Pad / Drawing Pad	2	4000	2	4000	3	8000
18	Basic Math Riddle	1	2000	1	2000	1	4000
19	Math Square	1	2000	1	2000	1	4000
20	Followers	2	4000	2	4000	3	8000
21	Timer	1	2000	1	2000	1	4000
22	Puzzle Solvers List	2	4000	2	4000	3	8000
23	Coins	1	3000	1	3000	1	6000
24	Boost Questions	2	4000	2	4000	3	8000
25	Buy Money	1	3000	1	3000	1	6000
26	Fan Leaderboard	2	4000	2	4000	3	8000
27	Make Question type	2	4000	2	4000	3	8000
28	Profile Rating	1	3000	1	3000	1	4000

#	Feature	FE days	FE cost	BE days	BE cost	Total days	Total cost
29	Animated Text Writing	1	2000	1	2000	1	4000
30	Instagram style scrolling	4	8000	3	6000	5	14000
31	Subcategory	1	3000	1	3000	1	4000
32	New Sort type	1	2000	1	2000	1	4000
33	Support Gif Type	1	3000	1	3000	1	4000
34	Country selection	1	2000	1	2000	1	4000
35	Multi Select Question Filter	2	4000	2	4000	3	8000
36	CI/CD Integration	2	4000	2	4000	3	8000
37	Shimming Effect	1	2000	1	2000	1	4000
38	Flavor	1	3000	1	3000	1	4000
	Total	56	120000	56	120000	84	240000

Estimated Total Time: 56 FE days + 56 BE days = 84 calendar days, to be completed in 35 working days (may extend based on additional requirements), with both tasks handled in parallel).

Note:

A ₹10,000 buffer is included for unforeseen tasks or minor scope adjustments. Certain backend features (to be specified soon separately) will be developed by the client. No development cost is expected for those features.

Scope of Work

Frontend and backend implementation

Testing and quality assurance

Deployment and basic documentation

Please review the proposed plan and let me know if any modifications or additions are required. I look forward to your confirmation to proceed.

Sincerely,

Nagendra Nalam

Web & App Developer

webenthusiast2024@gmail.com

+91 8179332238